STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 9
NUVBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

08/ 02/ 00
04-181824
04-CC-80-1.6/2.1

E
FCR

FUND TOTAL HB5
NG NEERS EST

Bl D TOTAL

317, 974.00

322, 235. 00

336, 852. 21

392, 001. 50

432,611. 75

B I

D SUMMARY

I N CONTRA COSTA COUNTY I N
EL CERRI TO AND RI CHMOND FROM
POTRERO AVENUE UNDERCROSSI NG

TO

0.1 KM EAST OF CUTTI NG BOULEVARD

REPLACEMENT PLANTI NG AND | RRI

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

343, 000
355, 000. 00 AMOUNT UNDER 37, 026. 00

BI DDER | D

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 14/ 00
CONTRACT CCDE 'H '
40 CONTRACT | TEMS

GATI ON FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 830

Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)

WATKI N AND BORTCLUSSI

77 LARKSPUR STREET
SAN RAFAEL CA 94901
BAUMAN LANDSCAPE | NC

115 BROOKSI DE DR

RI CHMOND CA 94801
CONTRA COSTA LANDSCAPI
I NC

P O BOX 2079

I NC

FAX

FAX

NG

FAX

MARTI NEZ CA 94553- 0303
CONSCLI DATED LANDSCAPE

SERVI CES | NC

P O BOX 1112
VALLEJO CA 94590
ZONDI ROS CORPORATI ON

FAX

2517 W237TH STREET SU TE A FAX

TORRANCE CA 90505

415 453-4691
00215707
415 453-4129

510 236-1212
00431827
510 236-1680

925 229-1060
00263333
925 229-3152

707 558-1630
00324500
707 558-1640

310 210-0705
00766708
310 326-4505

PERCENT UNDER EST 10. 43

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



04-181824 Bl D245

04- CC-80-1 PAGE 2
08/ 02/ 00 08/ 14/ 00
6 268, 440. 00 4 KARLESKI NT CRUM | NC 805 543-3304 CC PREF CLAI MED
OTHER REASON NT AWD 00247631
P O BOX 5358 FAX 805 543-3827

SAN LU S OBI SPO CA 93403



04-181824
04- CC-80-1
08/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
08/ 14/ 00

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 JOHN MONTEZ LANDSCAPI NG
I NCLI NE VI LLAGE NV
R E MAHER
AMERI CAN CANYON CA

PLANT ESTABLI SHVENT

CONCRETE



04-181824
04- CC-80-1
08/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
08/ 14/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TNT FENCE | NC

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

CHAI'N LI NK GATES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A F A CONSTRUCTI ON | NC
5220 S PEACH AVENUE
FRESNO CA 93725

A F A CONSTRUCTI ON | NC
5220 S PEACH AVENUE
FRESNO CA 93725

NO FAULT ASPHALT

P O BOX 50877

PALO ALTO CA 94303-0672
T N T FENCE | NC

8561 FOLSOM BLVD STE B
SACRAMENTO CA 95826

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

RENT MESSAGE SI GN

MAI NTENANCE VEHI CLE PULLOUT

CHAI' N LI NK GATES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A F A CONSTRUCTI ON
5220 S PEACH AVENUE
FRESNO CA 93725

CONTI NUED ON NEXT PAGE

TRAFFI C SI GNS



04-181824
04- CC-80-1
08/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
08/ 14/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

T N T FENCE
8561 FOLSOM BOULEVARD
SACRAMENTO CA 95826

Bl DDER | D NAME AND ADDRESS

FENCI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

UTILITY BORI NG
FONTANA CA

Bl DDER | D NAME AND ADDRESS

BORI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL FENCE

SAN JOSE CA

NO FAULT ASPHALT

PALO ALTO CA

STATEW DE SAFETY AND S| GNS
NI POMO CA

CHAI' N LI NK GATES

MAI NTENANCE VEHI CLE PULLOUT

CONSTRUCTI ON AREA SI GNS



04-181824 Bl D245

04- CC- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 02/ 00 08/ 14/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 7, 500. 00* 7, 500. 00
3 200002 ROADSI DE CLEARI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
4 200108 PREPARE HOLE (SOl L AMVENDMENT) EA 590 10. 00 5, 900. 00
5 202011 MULCH VB 670 30. 00 20, 100. 00
6 204006 PLANT (GROUP F) EA 11, 600 .50 5, 800. 00
7 204035 PLANT ( GROUP A) EA 490 6. 00 2, 940. 00
8 204036 PLANT ( GROUP B) EA 67 30. 00 2,010. 00
9 204038 PLANT ( GROUP U) EA 28 75. 00 2,100. 00
10 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 75, 000. 00* 75, 000. 00
11 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 10, 715. 00* 10, 715. 00
12 018145 50 MM FLOW SENSOR EA 1 1, 000. 00 1, 000. 00
13 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 11 240. 00 2, 640. 00
14 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 5 255. 00 1, 275. 00
15 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 1 325. 00 325. 00
16 018146 REMOTE CONTROL VALVE ACTUATOR SYSTEM EA 2 1, 600. 00 3, 200. 00
17 208020 40 MV GALVANI ZED STEEL PI PE M 54 120. 00 6, 480. 00
(SUPPLY LI NE)
18 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 1, 628 5. 00 8, 140. 00
(SUPPLY LI NE)
19 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 375 6. 00 2, 250. 00
(SUPPLY LI NE)
20 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 178 7.00 1, 246. 00
(SUPPLY LI NE)
21 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 90 8. 00 720. 00
(SUPPLY LI NE)
22 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 692 9. 00 6, 228. 00
(SUPPLY LI NE)
23 208304 WATER METER EA 1 15, 600. 00 15, 600. 00
24 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 1, 400. 00 1, 400. 00
25 208435 50 MM BACKFLOW PREVENTER ASSENMBLY EA 1 1, 200. 00 1, 200. 00
26 208465 SPRI NKLER ( TYPE A-5) EA 26 35.00 910. 00
27 208482 SPRI NKLER ( TYPE G- 2) EA 570 9. 00 5, 130. 00
28 208490 40 MM GATE VALVE EA 1 150. 00 150. 00
29 208491 50 MM GATE VALVE EA 3 160. 00 480. 00
30 208509 25 MM WYE STRAI NER EA 2 140. 00 280. 00
31 208510 32 MM WE STRAI NER EA 1 145. 00 145. 00
32 208511 40 MM WYE STRAI NER EA 2 155. 00 310. 00



04-181824 Bl D245

04- CC-80-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
08/ 02/ 00 08/ 14/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 208517 20 MM QUI CK COUPLI NG VALVE EA 4 75. 00 300. 00
34 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 1 6, 000. 00 6, 000. 00
35 260301 CLASS 3 AGGREGATE BASE VB 10 300. 00 3, 000. 00
36 (S) 018147 M NOR CONCRETE ( BROOM FI NI SH) M 230 260. 00 59, 800. 00
37 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
38 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 000. 00 2,000. 00
39 019581 LEAD COVPLI ANCE PLAN LS LUWP SUM 3, 000. 00* 3, 000. 00
40 999990 MOBI LI ZATI ON LS LUW SUM 31, 700. 00* 31, 700. 00

TOTAL 317,974.00



04-181824 Bl D245

04- CC- 80- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
08/ 02/ 00 08/ 14/ 00
R RGECPCRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE EREEEEETPEPTPOELPCPDREPEPEPEPEE
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o | <o
1] 4, 200. 00* 4200. 00| 8, 701. 50* 8701. 50| 7, 700. 00* 7700. 00| 6, 000. 00* 6000. 00
2| 5, 000. 00* 5000. 00| 8, 583. 33* 8583. 33| 3, 650. 00* 3650. 00| 10, 000. 00* 10000. 00
3| 15, 000. 00* 15000. 00| 15, 044. 34* 15044. 34| 14, 000. 00* 14000. 00| 15, 000. 00* 15000. 00
4 | 10. 00 5900. 00| 7.42 4377. 80| 49. 00 28910. 00| 8. 00 4720. 00
5| 30. 00 20100. 00| 40. 54 27161. 80| 60. 45 40501. 50| 60. 00 40200. 00
6 | .20 2320. 00| 1.15 13340. 00| .40 4640. 00| 2.00 23200. 00
7| 10. 00 4900. 00| 7.06 3459. 40| 8. 90 4361. 00| 15. 00 7350. 00
8 | 20. 00 1340. 00| 39. 43 2641. 81| 26.00 1742. 00| 35.00 2345. 00
9 | 100. 00 2800. 00| 138. 38 3874. 64| 155. 00 4340. 00| 100. 00 2800. 00
10 | 60, 000. 00* 60000. 00| 69, 017. 91* 69017. 91 85, 000. 00* 85000. 00| 50, 000. 00* 50000. 00
11 | 70, 000. 00* 70000. 00| 16, 122. 93* 16122. 93| 36, 000. 00* 36000. 00| 40, 000. 00* 40000. 00
12 | 2, 000. 00 2000. 00| 1, 498. 50 1498. 50| 2, 250. 00 2250. 00| 2, 800. 00 2800. 00
13 | 300. 00 3300. 00| 299. 25 3291. 75 360. 00 3960. 00| 250. 00 2750. 00
14 | 400. 00 2000. 00| 278. 11 1390. 55| 450. 00 2250. 00| 350. 00 1750. 00
15 | 500. 00 500. 00| 355. 79 355. 79| 500. 00 500. 00| 500. 00 500. 00
16 | 2, 000. 00 4000. 00| 2,227.06 4454. 12| 2,375.00 4750. 00| 2, 000. 00 4000. 00
17 | 40. 00 2160. 00| 41.08 2218. 32| 17. 00 918. 00| 250. 00 13500. 00
18 | 7.00 11396. 00| 9.99 16263. 72| 8.75 14245, 00| 8. 00 13024. 00
19 | 7.00 2625. 00| 10. 17 3813. 75| 9.50 3562. 50| 8.25 3093. 75
20 | 8. 00 1424. 00| 10. 58 1883. 24| 9.75 1735. 50| 10. 00 1780. 00
21 | 8. 00 720. 00| 10. 91 981. 90| 11. 00 990. 00| 10. 50 945. 00
22 | 10. 00 6920. 00| 11.74 8124. 08| 12. 00 8304. 00| 12. 00 8304. 00
23 | 15, 600. 00 15600. 00| 17, 853. 33 17853. 33| 18, 250. 00 18250. 00| 3, 000. 00 3000. 00
24 | 2, 000. 00 2000. 00| 1,223.89 1223. 89 1, 200. 00 1200. 00| 2, 000. 00 2000. 00
25 | 2, 000. 00 2000. 00| 1, 350. 71 1350. 71 1, 850. 00 1850. 00| 2, 000. 00 2000. 00
26 | 30. 00 780. 00| 33.92 881. 92| 75.00 1950. 00| 50. 00 1300. 00
27 | 10. 00 5700. 00| 11. 93 6800. 10| 10. 00 5700. 00| 25.00 14250. 00
28 | 100. 00 100. 00| 113. 46 113. 46| 100. 00 100. 00| 250. 00 250. 00
29 | 200. 00 600. 00| 139. 47 418. 41| 200. 00 600. 00| 300. 00 900. 00
30 | 100. 00 200. 00| 107. 18 214. 36| 75.00 150. 00| 300. 00 600. 00
31 | 200. 00 200. 00| 113.33 113. 33| 100. 00 100. 00| 400. 00 400. 00
32 | 300. 00 600. 00| 94. 72 189. 44| 150. 00 300. 00| 500. 00 1000. 00
33 | 100. 00 400. 00| 147. 58 590. 32| 73.00 292. 00| 200. 00 800. 00
34 | 10, 000. 00 10000. 00| 10, 963. 78 10963. 78| 4, 750. 00 4750. 00| 6, 000. 00 6000. 00
35 | 100. 00 1000. 00| 147.38 1473. 80| 110. 00 1100. 00| 100. 00 1000. 00
36 | 65. 00 14950. 00| 137.33 31585. 90| 65. 00 14950. 00| 65. 00 14950. 00
37 | 1, 500. 00 1500. 00| 915. 56 915. 56| 1, 500. 00 1500. 00| 1, 500. 00 1500. 00
38 | 2, 000. 00 4000. 00| 1,087. 22 2174. 44 1, 700. 00 3400. 00| 1, 800. 00 3600. 00
39 | 3, 000. 00* 3000. 00| 10, 000. 00* 10000. 00| 7, 500. 00* 7500. 00| 5, 000. 00* 5000. 00



04-181824

04- CC- 80- 1 SUMMARY OF REMAI NI NG BIDDERS
08/ 02/ 00
R RGECPCRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE |
| TEM SECOND | THI RD | FOURTH |
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
| <o | <o | <o |
40 | 31, 000. 00* 31000. 00| 33, 388. 28* 33388. 28] 54, 000. 00* 54000. 00|
TOT 322, 235. 00 336, 852. 21 392, 001. 50

Bl D245
PAGE 9
08/ 14/ 00

120, 000. 00* 120000. 00
432,611. 75



04-181824 Bl D245

04- CC- 80- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
08/ 02/ 00 08/ 14/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 4, 200. 00* 4200. 00
2| 5, 500. 00* 5500. 00
3| 15, 000. 00* 15000. 00
4 | 9. 00 5310. 00
5| 24.00 16080. 00
6 | 50 5800. 00
7| 8. 00 3920. 00
8 | 30. 00 2010. 00
9 | 90. 00 2520. 00
10 | 64, 000. 00* 64000. 00
11 | 7, 500. 00* 7500. 00
12 | 550. 00 550. 00
13 | 425.00 4675. 00
14 | 450. 00 2250. 00
15 | 400. 00 400. 00
16 | 2,500. 00 5000. 00
17 | 65. 00 3510. 00
18 | 7.00 11396. 00
19 | 8. 00 3000. 00
20 | 9. 00 1602. 00
21 | 11.00 990. 00
22 | 14.00 9688. 00
23 | 15, 600. 00 15600. 00
24 | 1, 600. 00 1600. 00
25 | 900. 00 900. 00
26 | 21.00 546. 00
27 | 10. 00 5700. 00
28 | 150. 00 150. 00
29 | 175. 00 525. 00
30 | 165. 00 330. 00
31 | 175. 00 175. 00
32 | 200. 00 400. 00
33 | 75. 00 300. 00
34 | 9, 700. 00 9700. 00
35 | 500. 00 5000. 00
36 | 54. 00 12420. 00
37 | 1, 000. 00 1000. 00
38 | 2, 300. 00 4600. 00
39 | 7, 793. 00* 7793. 00



04-181824

04- CC- 80- 1 SUMMARY
08/ 02/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
40 | 26, 800. 00* 26800. 00

TOT 268, 440. 00

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 11
08/ 14/ 00



